STATE OF CALI FORNI A

03/ 24/ 05
11-261104
11-1MP-86-9.8/19.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
IN | MPERI AL COUNTY | N | MPERI AL AND
BRAW.EY FROM 0.1 KM SQUTH OF

Al RPORT ROAD TO 0.5 KM SOUTH COF

LEG ON ROAD
CH P SEAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
03/ 28/ 05
CONTRACT CODE 'C '
24 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

90
PERCENT UNDER EST 16. 40

408 293-9516 CC PREF CLAI MED
00315789

FAX 408 293- 3633

323 558-8000
00398443
FAX 323 558-8055

CC PREF CLAI MED

PROPGOSALS | SSUED 9 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,173,555.00 AMOUNT UNDER 192, 447. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 981, 108. 00 1 GRAHAM CONTRACTORS | NC
P O BOX 26770
SAN JOSE CA 95159
2 999, 846. 50 3 MANHOLE ADJUSTI NG CONTRACTORS
I NC
9500 BEVERLY ROAD
PI CO RI VERA CA 90660
3 1, 470, 740. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

3. 0%



11-261104 Bl D245

11-1MP-86-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 24/ 05 03/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY ITEM5S 6, 7, 9 AND 16 THRU 22
43650 OSGOOD ROAD
FREMONT CA 94539-5631

GRANI TE CONSTRUCT! ON  COMPANY I TEM5 8, 14 AND 15
38000 MONRCE STREET
I NDI O CA 92203-9500

K R C SAFETY COVPANY | NC I TEMS 3 AND 4 ( PARTI AL)
6082 W HURLEY AVENUE
VI SALI A CA 93291

LOCP MASTERS | NC | TEM 23
4740 E BRYSON STREET
ANAHEI M CA 92807



11-261104 Bl D245

11-1MP-86-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 24/ 05 03/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABRASI VE BLASTI NG I TEM5S 6, 7 AND 9
Rl VERSI DE CA
GLOBAL ROAD SEALI NG I NC | TEM 23
WESTM NSTER CA
K R C SAFETY COVPANY | TEM 3
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEM | TEM 8
Rl VERSI DE CA
SULLY M LLER CONTRACTI NG COVPANY | TEM 14 ( PORTI ON)
ANAHEI M CA
TAKAKO TRAFFI C CONTROL | TEM 4 ( PORTI ON)

MOUNTAI N RANCH CA

WORKS STRI PI NG AND NMARKI NG | TEM5 16 THRU 22
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG COVPANY M LL ASPHALT CONCRETE
VI SALI A CA
GLOBAL ROAD SERVI CE | NC LOOP DETECTORS
VEESTM NSTER CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS
VI SALI A CA

CONTI NUED ON NEXT PAGE



11-261104
11-1MP-86-9
03/ 24/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

03/ 28/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
RI ALTO CA

PAVEMENT MARKI NG



11-261104 Bl D245

11- | MP- 86- 9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
03/ 24/ 05 03/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 32, 000. 00 32, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 121, 164. 00 121, 164. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 300. 00 2, 600. 00
6 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 9, 050 9.00 81, 450. 00
MARKI NG
7 (S) 150706 REMOVE YELLOW THERMOPLASTI C TRAFFI C MR 3, 940 16. 50 65, 010. 00
STRI PE AND PAVEMENT MARKI NG
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 29, 100 2.50 72, 750. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
10 365001 SAND COVER TONN 310 30. 00 9. 300. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 29 500. 00 14, 500. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 310 450. 00 139, 500. 00
13 375022 SCREENI NGS ( MEDI UM TONN 2, 870 32. 00 91, 840. 00
14 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2, 030 102. 00 207, 060. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 1, 200. 00 9, 600. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 1, 190 32. 00 38, 080. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,190 3.50 7. 665. 00
18 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 3.50 665. 00
(BROKEN 3.66 M- 0.92 M
19 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10 5.00 50. 00
(BROKEN 1.83 M- 0.30 M
20 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 11, 400 .28 3,192. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 200 1.30 13, 260. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 040 2.80 16, 912. 00
23 860810 | NDUCTI VE LOOP DETECTOR EA 68 295. 00 20, 060. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 29, 750. 00 29, 750. 00

TOTAL 981, 108. 00



11-261104 Bl D245

11-1MP-86-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 24/ 05 03/ 28/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 900. 00 900. 00 1, 000. 00 1000. 00
2 3, 000. 00 3000. 00 20, 000. 00 20000. 00
3 5, 600. 00 5600. 00 20, 000. 00 20000. 00
4 10, 000. 00 10000. 00 99, 100. 00 99100. 00
5 2,750. 00 5500. 00 4, 000. 00 8000. 00
6 13. 45 121722. 50 11. 00 99550. 00
7 13.45 52993. 00 20. 00 78800. 00
8 1. 90 55290. 00 3. 00 87300. 00
9 2,500. 00 2500. 00 11, 000. 00 11000. 00
10 25. 00 7750. 00 29. 00 8990. 00
11 375. 00 10875. 00 600. 00 17400. 00
12 400. 00 124000. 00 600. 00 186000. 00
13 113. 30 325171. 00 125. 00 358750. 00
14 81. 00 164430. 00 100. 00 203000. 00
15 280. 00 2240. 00 800. 00 6400. 00
16 35. 00 41650. 00 33. 00 39270. 00
17 2.50 5475. 00 4.00 8760. 00
18 2.00 380. 00 4.00 760. 00
19 15. 00 150. 00 6. 00 60. 00
20 .40 4560. 00 1.00 11400. 00
21 1.30 13260. 00 2.00 20400. 00
22 3. 00 18120. 00 3. 00 18120. 00
23 210. 00 14280. 00 260. 00 17680. 00
24 10, 000. 00 10000. 00 149, 000. 00 149000. 00
TOT 999, 846. 50 1,470, 740. 00



